

NORTH LANARKSHIRE COUNCIL

REPORT

To: ENVIRONMENTAL SERVICES COMMITTEE	Subject: TENDER ACCEPTANCE – CARRIAGEWAY RECONSTRUCTION – KIRKSHAWS ROAD, COATBRIDGE – PHASE 2
From: HEAD OF ROADS AND TRANSPORTATION	
Date: 22 August, 2007	

1. PURPOSE OF REPORT

1.1 The purpose of this report is to advise the Committee of the action taken by the Executive Director of Corporate Services in consultation with the Convenor in appointing J.H. Civil Engineering Ltd. to carry out the “Carriageway Reconstruction – Kirkshaws Road, Coatbridge – Phase 2” contract.

2. BACKGROUND

2.1 Briefly, the works consist of reconstructing the carriageway, resurfacing the footway’s and ancillary works on Kirkshaws Road, Coatbridge from a point west of Thistlebank Gardens to a point east of Old Monkland Road.

2.2 Funding for this work is contained in the Environmental Services 2007/2008 Capital Budget under the heading of Transportation – Road/Footway Refurbishment Programme.

3. CONSIDERATION

3.1 Tender documents were issued to 6 Contractors all of whom submitted tenders as follows:

Contractor	Tender Amount Before Checking	Tender Amount After Checking	Comments
1. Aggregate Industries.	£311,947.50	£311,947.50	
2. Amey Roads North Lanarkshire.	£293,580.50	£293,580.50	
3. Cemex UK.	£398,090.10	£398,136.50	Arithmetic Error
4. Hanson Construction.	£338,372.15	£338,362.15	Arithmetic Error
5. J.H. Civil Engineering Ltd.	£261,039.00	£270,699.00	Arithmetic Error
6. Tarmac Ltd.	£357,830.42	£357,830.42	

3.2 The project costs, based on budget values, are highlighted below:-

Tender Costs	£270,699.00
Contingencies	£ 27,070.00
Total	<u>£297,769.00</u>


3.3 The tender of £270,699.00 submitted by J.H. Civil Engineering Ltd. has been consistently and competitively priced and is worthy of consideration for acceptance.

3.4 The works are to be executed on land wholly owned by N.L.C.

- 3.5 The Pre- Construction Phase Health and Safety Information was issued to all tenderers. This will be developed by the appointed Contractor to ensure compliance with the requirements of CDM 2007.
- 3.6 Project management arrangements will be introduced to achieve cost effective project completion.

4. **RECOMMENDATIONS**

- 4.1 That the Committee is asked to note the action taken by the Executive Director of Corporate Services, following consultation with the Convener in appointing J.H. Civil Engineering Ltd. to carry out the "Carriageway Reconstruction – Kirkshaws Road, Coatbridge – Phase 2" contract.

A handwritten signature in black ink, appearing to read 'G. MacKay', is written in a cursive style.

Graham MacKay
HEAD OF ROADS AND TRANSPORTATION
1st June 2007

Local Government Access to Information Act: for further information about this report, please contact F. Haggarty on 01236 812357.