

AGENDA ITEM No. 10c

To: EDUCATION (RESOURCES SUB COMMITTEE)	Subject: AIRDRIE – GOLFHILL PRIMARY SCHOOL – FIRE ESCAPE
From: DIRECTOR OF HOUSING AND PROPERTY SERVICES	
Date: 1 April 2004	Ref: IJF/EK/ EDMM03147

1.0 INTRODUCTION

1.1 The purpose of this memo is to keep Committee Members informed of the above.

2.0 BACKGROUND

2.1 Following instructions from the Client Department, tender documents were prepared for the provision of a new enclosed fire escape to the building and alterations to the existing fire escape route within the building and all associated works and the removal of existing large metal fire escape; building new retaining wall and formation of hard paving area around new fire escape.

2.2 The funding for this work is contained within the Education Capital Major Maintenance Programme 2004/2005 and 2005/2006.

3.0 PROPOSALS/CONSIDERATIONS

3.1 The tender documents were issued to six Contractors four of whom submitted Tenders as follows: -

<u>Contractor</u>	<u>Before Checking</u>	<u>After Checking</u>
Daniel Campbell & Son (Contractors) Ltd	£118,514.40	£118,515.98
David H. Allan	£118,587.68	£118,587.16
Ashwood Scotland Ltd	£123,584.26	£123,637.17
Chard Construction Ltd	£130,794.80	Not Checked
Clark Contracts Ltd	Late tender	
Alltech Ltd	No tender	

3.2 The lowest three offers have been checked and errors were corrected in accordance with the tender documents.

3.3 After checking the lowest offer remained that submitted by Daniel Campbell & Son (Contractors) Ltd in the amended amount of £118,515.98.

Report – Airdrie – Golfhill Primary School – Fire Escape

3.4 The project costs arising are as follows: -

Tender Costs	£ 118,515.98
Fees	£ 17,777.40
Total	£ <u>136,293.38</u>

Estimated Spend 2004/2005	£ 132,886.00
Estimated Spend 2005/2006	£ 3,407.38

4.0 COMMITTEE CONSIDERATIONS


The Committee are asked to note that this Tender Report has been prepared after due consideration and consultation with the Client Department representatives.

5.0 RECOMMENDATION

The Committee is asked to note that in accordance with the delegations given to the Director of Administration, this project is being progressed for acceptance, after consultation with the Convenor. Final Confirmation on the project progress will be given at the meeting.

6.0 BACKGROUND PAPERS

Held by the Director of Housing and Property Services.


Director of Housing and Property Services