


AGENDA ITEM No. 17g

To: EDUCATION (RESOURCES SUB COMMITTEE)	Subject: KIRKINTILLOCH - AUCHINLOCH PRIMARY SCHOOL - REWIRING	
From: DIRECTOR OF HOUSING AND PROPERTY SERVICES		
Date: 2 nd March 2005		

1.0 INTRODUCTION

1.1 The purpose of this report is to keep Committee Members informed of the above.

2.0 BACKGROUND

2.1 Following instructions from the Client Department, tender documents were prepared for the removal of the existing electrical installations and replacement with new wiring, trunking/cable tray, installation, small power installation, school bell installation and fire alarm installation.

3.0 PROPOSALS/CONSIDERATIONS

3.1 The tender documents were issued to six Contractors all of whom submitted Tenders as follows: -

<u>Contractor</u>	<u>Before Checking</u>	<u>After Checking</u>
Mite Engineering Services Ltd	£80,068.00	£80,068.00
Kayes & Co Ltd	£85,432.80	£85,452.80
A C Jarvis Electrical	£91,849.25	£91,849.25
Weir & McQuiston (Scotland) Ltd	£92,015.12	Not Checked
Glendale Electrical Engineers (GLW)	£99,951.39	Not Checked
Balfour Kilpatrick	£102,844.38	Not Checked

3.2 The lowest three offers have been checked and errors corrected in accordance with the tender documents.

3.3 After checking the lowest offer was that submitted by Mitie Engineering Services Ltd in the amount of £80068.00.

Report - Kirkintilloch – Auchinloch Primary School - Rewiring

3.4 The project costs arising are as follows: -

Tender Costs	£ 80,068.00
Fees	£ 12,010.20
Total	£ <u>92,078.20</u>

Estimated Spend 2005/2006	£ 89,777.00
Estimated Spend 2006/2007	£ 2,301.20

4.0 COMMITTEE CONSIDERATIONS


The Committee are asked to note that this Tender Report has been prepared after due consideration and consultation with the Client Department representatives.

5.0 RECOMMENDATION

The Committee is asked to note that in accordance with the delegations given to the Director of Administration, this project is being progressed for acceptance, after consultation with the Convenor. Final Confirmation on the project progress will be given at the meeting.

6.0 BACKGROUND PAPERS

Held by the Director of Housing and Property Services.



Director of Housing and Property Services