

NORTH LANARKSHIRE COUNCIL  
REPORT

To: PLANNING AND ENVIRONMENT COMMITTEE	Subject: VARIOUS - BRIDGE REFURBISHMENT 1999/00	
From: GENERAL MANAGER CONSTRUCTION SERVICES DEPARTMENT		
Date: 22 September 1999	Ref:	AB/AMM/PD/99/010

**(1.00) INTRODUCTION**

(1.01) The purpose of this report is to keep Committee members informed regarding the above.

(1.02) As Managing Agent for construction services project management duties to Service Departments this report is submitted after consultation with the Director of Planning and Environment, details the project funding availability and proposed project management implementation arrangements designed and recommended to achieve cost effective, timeous and satisfactory project delivery.

**(2.00) RESOURCES**

(2.01) The funding for this work is contained within the Planning and Environment Roads Capital Budget (Bridge Assessment and Consequintial Works)1999/00.

**(3.00) CONSIDERATION**

(3.01) Location :- Various Structures  
North Lanarkshire Area

(3.02) The works comprise general maintenance and repairs to various Planning and Environment structures.

(3.03) The Tender documents were issued to six Contractors of whom five submitted Tenders as follows:

<u>Contractor</u>	<u>Before Check</u>	<u>After Checking</u>
Murdoch Mackenzie Ltd, Motherwell	£29,537.51	£29,534.21
PLS Construction Ltd, Elderslie	£42,716.45	£42,716.45
Ewing Construction Services Ltd, Glasgow	£43,993.00	£43,993.00
McGarvey Construction Ltd, Paisley	£49,448.40	£49,448.40
Diack and MacAuley Ltd, Chryston	£51,234.50	£51,234.50
AJ Clark Construction Ltd, Kilmarnock	No Tender	

2/.....

**Report on Bridge Refurbishment of Various Structures in North Lanarkshire Area**

(3.04) The project costs arising are as follows:-

Tender Costs	£29,534.21
Fees	£ 4,430.13
Total	£33,964.34

(3.05) The Tender of £29,534.21 submitted by Murdoch Mackenzie Ltd been consistently and competitively priced and is worthy of consideration for acceptance. Funding is available for this project and any necessary associated fees.

(3.06) Planning Permission is not required.

(3.07) Building Warrant is not required.

(3.08) The Construction Phase Health and Safety Plan for this project is being compiled at present.

(4.00) **RECOMMENDATION**

(4.01) The Committee is asked to note that in accordance with the delegations given to the Director of Administration, this project is being progressed for acceptance, after consultation with the Convenor. Final confirmation on the project progress will be given at the meeting.

(4.02) Project Management arrangements will be introduced accordingly to achieve cost effective and project completion of this work.

(5.00) **BACKGROUND PAPERS**

(5.01) Held by the General Manager Construction Services Department.



**General Manager Construction Services Department**