


AGENDA ITEM NO. 7 M

To: EDUCATION (RESOURCES SUB COMMITTEE)	Subject: MOTHERWELL – OUR LADY'S & ST. FRANCIS PRIMARY SCHOOL – WINDOW REPLACEMENT
From: DIRECTOR OF HOUSING AND PROPERTY SERVICES 	
Date: 21 October 2004	Ref: IJF/EK/ EDMM04027

1.0 INTRODUCTION

1.1 The purpose of this report is to keep Committee Members informed of the above.

2.0 BACKGROUND

2.1 Following instructions from the Client Department, tender documents were prepared for the removal of existing single glazed metal windows and curtain wall sections and replacement with Upvc section double glazed windows with generally ventilated casements where indicated and curtain walling sections, complete with Upvc internal ingoe facings, timber internal sill and apron, all associated ironmongery, decoration work to timber, silicon mastic all round internally and externally and all making good of existing structure and decoration internally and externally.

2.2 The funding for this work is contained within the Education Capital Major Maintenance Programme 2004/2005 and 2005/2006.

3.0 PROPOSALS/CONSIDERATIONS

3.1 The tender documents were issued to five Contractors all of whom submitted Tenders as follows: -

<u>Contractor</u>	<u>Amount Before Checking</u>	<u>Amount After Checking</u>
J & S McFadyen Ltd	£62,024.76	£62,024.76
Sidey Glaziers Ltd	£70,627.25	£70,627.25
Avonholm Windows Ltd	£84,720.19	£79,722.20
Century 21 Replacement Windows Co Ltd	£95,580.45	Not Checked
Walker Profiles Ltd	£97,359.42	Not Checked

3.2 The lowest three offers have been checked and errors corrected in accordance with the Tender Documents.

Report – Motherwell – Our Lady's & St. Francis Primary School – Re-Roofing

3.3 After checking the lowest offer remained that submitted by J & S McFadyen Ltd in the amount of £62,024.76.

3.4 The project costs arising are as follows: -

Tender Costs	£62,024.76
Fees	£ 9,303.71
Total	<u>£71,328.47</u>

Estimated Spend 2004/2005	£ 69,545.00
Estimated Spend 2005/2006	£ 1,783.47

4.0 COMMITTEE CONSIDERATIONS

The Committee are asked to note that this Tender Report has been prepared after due consideration and consultation with the Client Department representatives.

5.0 RECOMMENDATION

The Committee is asked to note that in accordance with the delegations given to the Director of Administration, this project is being progressed for acceptance, after consultation with the Convenor. Final Confirmation on the project progress will be given at the meeting.

6.0 BACKGROUND PAPERS

Held by the Director of Housing and Property Services.


Director of Housing and Property Services