

AGENDA ITEM No. 17F

To: EDUCATION (RESOURCES SUB COMMITTEE)	Subject: KILSYTH – CHAPELGREEN PRIMARY SCHOOL - ELECTRICAL REWIRING
From: DIRECTOR OF HOUSING AND PROPERTY SERVICES	
Date: 29 March 2005	Ref: IJF/JM/EDRW04210

1.0 INTRODUCTION

1.1 The purpose of this report is to keep Committee Members informed of the above.

2.0 BACKGROUND

2.1 Following instructions from the Client Department, tender documents were prepared for the removal of the existing electrical and heating installations and replacement with new wiring trunking/cable tray, lighting installation, small power installation, clock installation and heating installation.

2.2 The funding for this work is contained within the Education Capital Major Maintenance Programme 2005/2006 and 2006/2007.

3.0 PROPOSALS/CONSIDERATIONS

3.1 The tender documents were issued to six Contractors all of whom submitted Tenders as follows: -

<u>Contractor</u>	<u>Before Checking</u>	<u>After Checking</u>
Jackson Rich & Co Ltd	£131,449.50	£132,439.50
WWW Electrical Contractors Ltd	£142,484.72	£142,482.72
Glendale Electrical Engineers (GLW) Ltd	£122,795.59	£146,642.27
Allan J Smith (Electrical Services)	£147,661.59	Not checked
Weir & McQuiston (Scotland) Ltd	£163,727.17	Not checked
AC Electrics & Club Conversions	£174,727.17	Not checked

3.2 The lowest three offers have been checked and errors corrected in accordance with the tender documents.

3.3 After checking the lowest offer was that submitted by Jackson Rich & Co Ltd in the amended amount of £132,439.50.

Report - Kilsyth – Chapelgreen Primary School - Electrical Rewiring

3.4 The project costs arising are as follows: -

Tender Costs	£ 132,439.50
Fees	£ 19,865.93
Total	<u>£ 152,305.43</u>

Estimated Spend 2005/2006	£ 148,497.00
Estimated Spend 2006/2007	£ 3,808.43

4.0 COMMITTEE CONSIDERATIONS

The Committee are asked to note that this Tender Report has been prepared after due consideration and consultation with the Client Department representatives.

5.0 RECOMMENDATION

The Committee is asked to note that in accordance with the delegations given to the Director of Administration, this project is being progressed for acceptance, after consultation with the Convenor. Final Confirmation on the project progress will be given at the meeting.

6.0 BACKGROUND PAPERS

Held by the Director of Housing and Property Services.


Director of Housing and Property Services